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Page 1 Of 2

U.S. EPA, Region 6

Dallas,

Vendor ;: WESTON SOLUTIONS,

1445 Ross Avenue, Suite 1200
TX 75202-2733

INC.

TDD #:
Amendment # :

1/WESTON-042-15-017

Contract # : EP-w-06-042

TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : TDD INITIATION, SET/REVISE EXPENSE Start Date : 08/06/2015
Completion Date : 11/30/2015
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $0.00 0.00
This Action : $200,000.00 0.00
New Total : $200,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |site Project | CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class Category
1| 14 T 6200 303DC6 2505 06WOWQ00 | coo1 146ARVC018-001 | REMOVAL £200,000.00
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 .
Dallas, TX 75202-2733 Amendment # :

Contract#: EP-wW-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 08/10/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements: Analyze -samples using specified parameters,Assess -Assess field conditions
and relay them to the 0OSC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work: Perform sampling in support of the response to the release of mine waste
water from the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however
additional funds will be required quickly.




EPA

Technical Direction Document

Page 1 Of 2

U.S. EPA, Region 6

Dallas,

Vendor ;: WESTON SOLUTIONS,

1445 Ross Avenue, Suite 1200
TX 75202-2733

INC.

TDD #:

1/WESTON-042-15-017
Amendment#: 001

Contract # : EP-w-06-042

TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : INCREMENTAL FUNDING Start Date : 08/06/2015
Completion Date : 11/30/2015
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $200,000.00 0.00
, . .
This Action : $200,000.00 0.00
New Total : $400,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY [Approp. | gudget Org. | Program Object g Project |CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class Category
1| 14 T 6200 303DC6 2505 06WOWQ00 | coo1 146ARVC018-001 | REMOVAL £400,000.00
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 . 001
Dallas, TX 75202-2733 Amendment # :

Contract # : EP-W-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 08/12/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 .
Dallas, TX 75202-2733 Amendment #: 002
Contract # : EP-w-06-042
Vendor : WESTON SOLUTIONS, INC.
TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : INCREMENTAL FUNDING Start Date : 08/06/2015
Completion Date : 11/30/2015
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $400,000.00 0.00
, . .
This Action : $1,100,000.00 0.00
New Total : sl,SO0,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |site Project | CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class Category
1] 15 T 6200 303DC6 2505 06WQWQO0 156ARSC017-001 |REMOVAL SUPPORT $1,100,000.00
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Technical Direction Document

U.S. EPA, Region 6
1445 Ross Avenue, Suite 1200
Dallas, TX 75202-2733

TDD #: 1/WESTON-042-15-017
Amendment #: 002

Contract # : EP-W-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :
Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Cora Stanley Branch Mail Code :
Phone Number: 214-665-7464

(Signature) (Date) Fax Number :

Contracting Officer : Cora Stanley Branch Mail Code :
Electronically Signed by Cora Stanley 08/13/2015 Phone Number: 214-665-7464

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 002 - Increase the funding ceiling by $1,100,000 to continue sampling in support of
the response to the release of mine waste water from the Gold Kill Mine near Silverton, CO.
Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 .
Dallas, TX 75202-2733 Amendment #: 003
Contract # : EP-w-06-042
Vendor : WESTON SOLUTIONS, INC.
TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : INCREMENTAL FUNDING Start Date : 08/06/2015
Completion Date : 11/30/2015
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $1,500,000.00 0.00
This Action : $500,000.00 0.00
New Total : $2,000,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |site Project | CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class Category
1] 15 T 6200 303DC6 2505 06WQWQO0 156ARVC019-001 | REMOVAL £500,000.00
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 . 003
Dallas, TX 75202-2733 Amendment # :

Contract # : EP-W-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 08/20/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 003 - Increase the TDD ceiling by $500,000 (for a new ceiling of $2,000,000) to allow
work to continue.

Amendment 002 - Increase the funding ceiling by $1,100,000 to continue sampling in support of
the response to the release of mine waste water from the Gold Kill Mine near Silverton, CO.
Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 .
Dallas, TX 75202-2733 Amendment #: 004
Contract # : EP-w-06-042
Vendor : WESTON SOLUTIONS, INC.
TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : INCREMENTAL FUNDING Start Date : 08/06/2015
Completion Date : 11/30/2015
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $2,000,000.00 0.00
This Action : $585,000.00 0.00
New Total : $2,585,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |site Project | CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class Category
1] 15 T 06L 303DC6 2505 ABKIRVOO 1506RVC002-001 | REMOVAL £585,000.00




EPA Technical Direction Document Page 2 Of

U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 - 004
Dallas, TX 75202-2733 Amendment # :

Contract#: EP-wW-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 09/01/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 004 - Increase the funding ceiling by $585,000 (for a new ceiling of $2,585,000) to
allow work to continue.

Amendment 003 - Increase the TDD ceiling by $500,000 (for a new ceiling of $2,000,000) to allow
work to continue.

Amendment 002 - Increase the funding ceiling by $1,100,000 to continue sampling in support of
the response to the release of mine waste water from the Gold Kill Mine near Silverton, CO.
Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200

© 005
Dallas, TX 75202-2733 Amendment # :

Contract # : EP-w-06-042
Vendor : WESTON SOLUTIONS, INC.

TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : ADMINISTRATIVE CHANGE Start Date : 08/06/2015

Completion Date : 11/30/2015

L Effective Date : 08/06/2015
Priority : HIGH

Overtime Authorized : No
Invoice Unit :

SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS

Project Address : Near Animas River from CO border Activity : Emergency Response

County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:

Performance Based : No

Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $2,585,000.00 0.00
This Action : $0.00 0.00
New Total : $2,585,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |site Project | CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class

Category
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 Amendment #: 005

Dallas, TX 75202-2733
Contract # : EP-W-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 09/24/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 006 - This amendment simultaneously decreases the TDD funding by $1,052,556 from DCN
156ARSC017-001, and increases it by $1,052,556 from DCN 156ARVC025-001. This funding change is
administrative in nature; the TDD ceiling and SOW remain unchanged.

Amendment 005 - This amendment makes no changes to the TDD. Amendment 006 was initiated and
approved before amendment 005 was approved, so amendment 005 is being completed with no changes
just to close it out.

Amendment 004 - Increase the funding ceiling by $585,000 (for a new ceiling of $2,585,000) to
allow work to continue.

Amendment 003 - Increase the TDD ceiling by $500,000 (for a new ceiling of $2,000,000) to allow
work to continue.

Amendment 002 - Increase the funding ceiling by $1,100,000 to continue sampling in support of
the response to the release of mine waste water from the Gold Kill Mine near Silverton, CO.
Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 .
Dallas, TX 75202-2733 Amendment #: 006
Contract # : EP-w-06-042
Vendor : WESTON SOLUTIONS, INC.
TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : CHANGE FUNDING Start Date : 08/06/2015
Completion Date : 11/30/2015
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $2,585,000.00 0.00
This Action : $0.00 0.00
New Total : $2,585,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |gite project |CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class Category
1] 15 T 6200 303DC6 2505 06WQWQO0 156ARSC017-001 [ REMOVAL SUPPORT $47,444.00
2| 15 T 6200 303DC6 2505 ABKI9RVOO | C001 156ARVC025-001 | REMOVAL $1,052,556.00
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 . 006
Dallas, TX 75202-2733 Amendment # :

Contract # : EP-W-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 09/18/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 006 - This amendment simultaneously decreases the TDD funding by $1,052,556 from DCN
156ARSC017-001, and increases it by $1,052,556 from DCN 156ARVC025-001. This funding change is
administrative in nature; the TDD ceiling and SOW remain unchanged.

Amendment 004 - Increase the funding ceiling by $585,000 (for a new ceiling of $2,585,000) to
allow work to continue.

Amendment 003 - Increase the TDD ceiling by $500,000 (for a new ceiling of $2,000,000) to allow
work to continue.

Amendment 002 - Increase the funding ceiling by $1,100,000 to continue sampling in support of
the response to the release of mine waste water from the Gold Kill Mine near Silverton, CO.
Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 .
Dallas, TX 75202-2733 Amendment #: 007
Contract # : EP-w-06-042
Vendor : WESTON SOLUTIONS, INC.
TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : CHANGE FUNDING Start Date : 08/06/2015
Completion Date : 11/30/2015
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $2,585,000.00 0.00
This Action : $0.00 0.00
New Total : $2,585,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |gite project |CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class Category
1| 14 T 6100 303DC6 2505 ABKIRVOO | C001 146ARVC018-001 [ REMOVAL $400,000.00
2| 15 T 6R00 303DC6 2505 ABKIRS00 156ARSC0O17-001 | REMOVAL SUPPORT £47,444.00
3| 15 6200 303DC6 2505 ABK9IRVO0 156ARVC019-001 | FFMOVAT $500,000.00
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 Amendment #: 007

Dallas, TX 75202-2733
Contract # : EP-W-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 09/24/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 007 - This amendment changes the Site Project code on funding line DCN's
156ARSC018-001 and 156ARSC019-001 from O06WQWQOO to A8KORV0OO, DCN 156ARSC017-001 from O06WQWQOO
to AB8K9RS00. No changes are being made to the SOW or funding ceiling.

Amendment 006 - This amendment simultaneously decreases the TDD funding by $1,052,556 from DCN
156ARSC017-001, and increases it by $1,052,556 from DCN 156ARVC025-001. This funding change is
administrative in nature; the TDD ceiling and SOW remain unchanged.

Amendment 005 - This amendment makes no changes to the TDD. Amendment 006 was initiated and
approved before amendment 005 was approved, so amendment 005 is being completed with no changes
just to close it out.

Amendment 004 - Increase the funding ceiling by $585,000 (for a new ceiling of $2,585,000) to
allow work to continue.

Amendment 003 - Increase the TDD ceiling by $500,000 (for a new ceiling of $2,000,000) to allow
work to continue.

Amendment 002 - Increase the funding ceiling by $1,100,000 to continue sampling in support of
the response to the release of mine waste water from the Gold Kill Mine near Silverton, CO.
Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 .
Dallas, TX 75202-2733 Amendment #: 008
Contract # : EP-w-06-042
Vendor : WESTON SOLUTIONS, INC.
TDD Title : Gold King Mine Spill Verbal Date: 08/06/2015
Purpose : EXTEND POP Start Date : 08/06/2015
Completion Date : 02/26/2016
L Effective Date : 08/06/2015
Priority : HIGH
Overtime Authorized : No
Invoice Unit :
SSID : A6LS Work Area : Response / Removal
Project/Site Name : Gold King Mine Spill Work Area Code : RS
Project Address : Near Animas River from CO border Activity : Emergency Response
County : Activity Code : RS
City : Operable Unit :
State : NM Emergency Code :
Zip Code : FPN:
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $2,585,000.00 0.00
This Action : $0.00 0.00
New Total : $2,585,000.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |Approp. | Budget Org. | Program Object |gite project |CostOrg. | DCN Line-ID Funding TDD Amount
Code Element Class

Category
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U.S. EPA, Region 6 TDD #: 1/WESTON-042-15-017
1445 Ross Avenue, Suite 1200 Amendment #: 008

Dallas, TX 75202-2733
Contract # : EP-W-06-042
Vendor : WESTON SOLUTIONS, INC.

Project Officer : Will LaBombard Branch Mail Code:
Phone Number: 214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative : Althea Foster Branch Mail Code :

Phone Number: 214-665-2268

(Signature) (Date) Fax Number :

Contract Specialist: Michael J. Pheeny Branch Mail Code :
Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Contracting Officer : Michael J. Pheeny Branch Mail Code :
Electronically Signed by Michael J. Pheeny 10/26/2015 Phone Number: 214-665-2798

(Signature) (Date) Fax Number :

Other Agency Official : Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Specific Elements:

Base ORIG - Analyze -samples using specified parameters,Assess —-Assess field conditions and
relay them to the 0SC,Assist -In the monitoring of release conditions,Attend -Meetings as
required by the 0SC,Collect -Collect water samples and samples of other media as
required.,Coordinate -Coordinate with other contractor counterparts.,Develop -Develop sampling
plans.,Document -response activities and sampling data

Description of Work:

Amendment 008 - This amendment extends the POP to 02/26/2016 to allow for completion of work
under this TDD as well as report preparation.

Amendment 007 - This amendment changes the Site Project code on funding line DCN's
156ARSC018-001 and 156ARSC019-001 from O06WQWQOO to A8KO9RV0O0O, DCN 156ARSC017-001 from O06WQWQOO
to A8K9RS00. No changes are being made to the SOW or funding ceiling.

Amendment 006 - This amendment simultaneously decreases the TDD funding by $1,052,556 from DCN
156ARSC017-001, and increases it by $1,052,556 from DCN 156ARVC025-001. This funding change is
administrative in nature; the TDD ceiling and SOW remain unchanged.

Amendment 005 - This amendment makes no changes to the TDD. Amendment 006 was initiated and
approved before amendment 005 was approved, so amendment 005 is being completed with no changes
just to close it out.

Amendment 004 - Increase the funding ceiling by $585,000 (for a new ceiling of $2,585,000) to
allow work to continue.

Amendment 003 - Increase the TDD ceiling by $500,000 (for a new ceiling of $2,000,000) to allow
work to continue.

Amendment 002 - Increase the funding ceiling by $1,100,000 to continue sampling in support of
the response to the release of mine waste water from the Gold Kill Mine near Silverton, CO.
Amendment 001 - Increase the TDD ceiling by $200,000 (for a new ceiling of $400,000).

Base ORIG - Perform sampling in support of the response to the release of mine waste water from
the Gold Kill Mine near Silverton, CO. Initial tasking for 200,000 however additional funds
will be required quickly.
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